



April 12, 2021

TO: ALL BIDDERS OF RECORD

RE: The Widening of McCoy Road and Reconstruction of
Bayer Road
By Victoria County

Dear Sir or Madam:

Attached is Addendum No. 1 for the above referenced project. This Addendum is part of and is included in the Contract. Acknowledge receipt of the Addendum on page 5 of the Proposal Form.

Additionally, the following questions have been posed by prospective bidders and are answered for your reference and use as listed below:

1. Is there an on site water source?

Answer: Yes, water is available for purchase within two miles of the project site.

2. Is there a site available on the project to dump excess excavation?

Answer: Yes, there will be a designated site on Port property available to place excess excavation material, in a stockpile of a size approved by the Engineer.

3. Are design cross-sections available for viewing?

Answer: Yes, a pdf copy of the design cross-sections for contractor use is included with this addendum.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Ben Galvan', written over a horizontal line.

Ben Galvan, PE, RPLS

Attachment

CivilCorp Engineers & Surveyors
4611 E. Airline Road, Suite 300
Victoria, Texas 77904

April 12, 2021
Addendum No. 1

The Widening of McCoy Road and the
Reconstruction of Bayer Road
By Victoria County

TO: PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated April, 2021. Acknowledge receipt of this Addendum in the space provided on the Proposal Form Page 5. Failure to do so may subject Bidder to disqualification. This Addendum adds and clarifies items as listed and shown below.

1. Bid Documents Page 1
 - a. Revise date for public bid opening to 2:00 pm, Thursday, April 15th, 2021 to match remainder of document.
 - b. Revise addresses of County Engineer and Victoria County Courthouse.
2. Bid Documents Page 3
 - a. Revise addresses of County Engineer and Victoria County Courthouse.
3. Add Pay Item 556 "Wire Fence (Type A) – 948 LF to plans. Affects and replaces plan sheets 7, 42 and 43. Affects and replaces Bid Document sheet 5 and 31.
4. Add Pay Item 556 "Install Metal Double Gate (Special)(45'" to plans. Affects and replaces plan sheets 4,7 and 43. Affects and replaces Bid Document sheet 5 and 31.
5. Add TxDOT standard WF(1)-10 to plans. Affects and replaces plan sheet 2 and adds plan sheet 70.